Option 1: Scope as endorsed by Council at October OCM 2013 with area

reduction.
Scope Unit Quantity Base Cost Comments
STAGE ONE
Youth
Drop In Centre m? 180 2600 $ 468,000 Drop in, music x 2
Offices x 2 m? 34 2600 $ 88,400
Ten-pin bowling (4 lanes) m? 292 2283 $ 1,000,000 Set budget
Kiosk m? 107 2600 3 278,200 Incl. internal seating
Alfresco Area m? 150 600 3 90,000
Medium Hall m? 300 2400 3 720,000 Hall, chair store x 2
Childcare
Childcare m? 359 2600 $ 933,400
Community
Reception/Admin m? 150 2700 $ 405,000 Incl stores, kitchen, 1st aid
Multi-Purpose x 2 m2 80 2600 $ 208,000
Squash Courts m? 238 2500 $ 595,000
Library m? 154 2500 $ 385,000
NFP Offices x 2 m? 40 2600 $ 104,000
Circulation m2 320 2000 $ 640,200 15% of indoor space
Toilet/Change m? 200 3200 $ 640,000
Outdoor
Skate Park $ 600,000 Set budget
Splash Pad/Snr Play $ 1,600,000 Set budget
Childcare Outdoor Play m? 300 400 $ 120,000
Community Outdoor Play m? 200 400 $ 80,000
Veranda -35% m? 757 300 3 227,021 Excludes ten-pin
Community Hall Flooring Refurb $ 80,000 Provisional sum
Sundries 3 57,335
External Works
Demolish squash courts m? 550 80 3 44,000
Demolish shade structures ltem $ 10,000
Demolish pool area buildings Item $ 25,000
Remove paths and landscape new corridor area m? 1500 10 $ 15,000
Site preparation m? 15000 5 $ 75,000
Imported fill m? 2250 30 3 67,500
Car parking m? 3500 50 $ 175,000
Paths and paving m? 4000 80 3 320,000
Cyclone fencing m 500 75 $ 37,500
Retaining walls m? 100 400 $ 40,000
Seating, bins, etc. Item $ 25,000
Signage Item $ 40,000
Bin store Item $ 25,000
Landscaping and reticulation $ 66,667 Provisional sum
Sub Total $ 886,667
Preliminaries and margin $ 88,667 10% external cost
Sub total $ 10,373,889
Location Allowance $ 5,186,945
Building Works Total $ 15,560,834
External Services $ 213,945
Public Art $ 155,608 1% of stage one cost
Planning Contingency $ 389,021 2.5% of stage one cost
Design Contingency $ 778,042 5% of stage one cost
Construction Contingency $ 778,042 5% of stage one cost
Building Act Compliance and BCITF $ 116,706 0.75% of stage one cost
Loose Furniture and Equipment $ 610,000
Professional Fees $ 1,556,083 10% of stage one cost
Escalation to July 2014 $ 466,825 3% of stage one cost

ESTIMATE OF STAGE ONE $ 20,625,106




Option 2: $1.9m Reduction. Remove Ten-pin and reduce areas.

Scope Unit Quantity Base Cost Comments
STAGE ONE

Youth

Drop In Centre m? 180 2600 $ 468,000 Drop in, music x 2
Offices x 2 m? 34 2600 $ 88,400

Ten-pin bowling (4 lanes) m? 292 2283 delete

Kiosk m? 107 2600 $ 278,200 Incl. internal seating
Alfresco Area m? 150 600 $ 90,000

Medium Hall m? 300 2400 $ 720,000 Hall, chair store x 2
Childcare

Childcare m? 359 2600 $ 933,400

Community

Reception/Admin m? 150 2700 $ 405,000 Incl stores, kitchen, 1st aid
Multi-Purpose x 2 m? 80 2600 $ 208,000

Squash Courts m? 238 2500 $ 595,000

Library m? 154 2500 $ 385,000

NFP Offices x 2 m? 40 2600 $ 104,000

Circulation m?2 320 2000 $ 640,200 15% of indoor space
Toilet/Change m? 200 3200 3 640,000

Outdoor

Skate Park $ 600,000 Set budget

Splash Pad/Snr Play $ 1,600,000 Set budget
Childcare Outdoor Play m? 300 400 $ 120,000

Community Outdoor Play m? 200 400 $ 80,000

Veranda -35% m? 757 300 $ 227,021 Excludes ten-pin
Community Hall Flooring Refurb $ 80,000 Provisional sum
Sundries $ 57,335

External Works

Demolish squash courts m? 550 80 $ 44,000

Demolish shade structures ltem $ 10,000

Demolish pool area buildings ltem $ 25,000

Remove paths and landscape new corridor area m? 1500 10 $ 15,000

Site preparation m? 15000 5 $ 75,000

Imported fill m?3 2250 30 $ 67,500

Car parking m?2 3500 50 3 175,000

Paths and paving m? 4000 80 $ 320,000

Cyclone fencing m 500 75 $ 37,500

Retaining walls m?2 100 400 $ 40,000

Seating, bins, etc. ltem 3 25,000

Signage ltem $ 40,000

Bin store ltem $ 25,000

Landscaping and reticulation $ 66,667 Provisional sum

Sub Total $ 886,667

Preliminaries and margin $ 88,667 10% external cost
Sub total $ 9,373,889

Location Allowance $ 4,686,945

Building Works Total $ 14,060,834

External Services $ 213,945

Public Art $ 140,608 1% of stage one cost
Planning Contingency $ 351,521 2.5% of stage one cost
Design Contingency $ 703,042 5% of stage one cost
Construction Contingency $ 703,042 5% of stage one cost
Building Act Compliance and BCITF $ 105,456 0.75% of stage one cost
Loose Furniture and Equipment $ 610,000

Professional Fees $ 1,406,083 10% of stage one cost
Escalation to July 2014 $ 421,825 3% of stage one cost

ESTIMATE OF STAGE ONE $ 18,716,356




Option 3: $3.3m Reduction. Reduce areas and remove squash and ten-pin.

Scope Unit Quantity Base Cost Comments
STAGE ONE

Youth

Drop In Centre m? 180 2600 $ 468,000 Drop in, music x 2
Offices x 2 m? 34 2600 $ 88,400

Ten-pin bowling (4 lanes) m? 292 2283 delete

Kiosk m? 107 2600 $ 278,200 Incl. internal seating
Alfresco Area m? 150 600 $ 90,000

Medium Hall m? 260 2400 $ 624,000 Hall, chair store x 2
Childcare

Childcare m? 359 2600 $ 933,400

Community

Reception/Admin m?2 150 2700 $ 405,000 Incl stores, kitchen, 1st aid
Multi-Purpose x 2 m? 80 2600 3 208,000

Squash Courts m? 238 0 $ -

Library m? 154 2500 $ 385,000

NFP Offices x 2 m? 40 2600 $ 104,000

Circulation m? 314 2000 $ 628,200 15% of indoor space
Toilet/Change m? 200 3200 $ 640,000

Outdoor

Skate Park $ 600,000 Set budget

Splash Pad/Snr Play $ 1,600,000 Setbudget
Childcare Outdoor Play m? 300 400 $ 120,000

Community Outdoor Play m? 200 400 $ 80,000

Veranda -35% m? 741 300 $ 222,191 Excludes ten-pin
Community Hall Flooring Refurb $ 80,000 Provisional sum
Sundries $ 57,335

External Works

Demolish squash courts m? 550 0 $ :

Demolish shade structures ltem 3 10,000

Demolish pool area buildings ltem $ 25,000

Remove paths and landscape new corridor area m? 1500 10 $ 15,000

Site preparation m? 15000 5 $ 75,000

Imported fill m? 2250 30 3 67,500

Car parking m? 3500 50 $ 175,000

Paths and paving m? 4000 80 $ 320,000

Cyclone fencing m 500 75 $ 37,500

Retaining walls m? 100 400 $ 40,000

Seating, bins, etc. ltem $ 25,000

Signage Item $ 40,000

Bin store Item $ 25,000

Landscaping and reticulation $ 66,667 Provisional sum

Sub Total $ 886,667

Preliminaries and margin $ 88,667 10% external cost
Sub total $ 8,622,059

Location Allowance $ 4,311,030

Building Works Total $ 12,933,089

External Services $ 213,945

Public Art $ 129,331 1% of stage one cost
Planning Contingency $ 323,327 2.5% of stage one cost
Design Contingency $ 646,654 5% of stage one cost
Construction Contingency $ 646,654 5% of stage one cost
Building Act Compliance and BCITF $ 96,998 0.75% of stage one cost
Loose Furniture and Equipment $ 610,000

Professional Fees $ 1,293,309 10% of stage one cost
Escalation to July 2014 $ 387,993 3% of stage one cost

ESTIMATE OF STAGE ONE

$ 17,281,300




Option 4: $6.2m Reduction. Reduce areas, remove squash, ten-pin &
splashpad/playground.

Scope Unit Quantity Base Cost Comments
STAGE ONE

Youth

Drop In Centre m? 180 2600 $ 468,000 Drop in, music x 2
Offices x 2 m? 34 2600 $ 88,400

Ten-pin bowling (4 lanes) m? 292 2283 delete

Kiosk m? 107 2600 $ 278,200 Incl. internal seating
Alfresco Area m? 150 600 $ 90,000

Medium Hall m? 300 2400 $ 720,000 Hall, chair store x 2
Childcare

Childcare m? 359 2600 $ 933,400

Community

Reception/Admin m? 150 2700 $ 405,000 Incl stores, kitchen, 1st aid
Multi-Purpose x 2 m? 80 2600 $ 208,000

Squash Courts m? 238 delete

Library m? 154 2500 $ 385,000

NFP Offices x 2 m? 40 2600 $ 104,000

Circulation m?2 320 2000 $ 640,200 15% of indoor space
Toilet/Change m? 200 3200 $ 640,000

Outdoor

Skate Park $ 600,000 Setbudget
Splash Pad/Snr Play delete

Childcare Outdoor Play m? 300 400 $ 120,000

Community Outdoor Play m? 200 400 $ 80,000

Veranda -35% m? 757 300 $ 227,021 Excludes ten-pin
Community Hall Flooring Refurb $ 80,000 Provisional sum
Sundries $ 57,335

External Works

Demolish squash courts m? 550 delete

Demolish shade structures ltem $ 10,000

Demolish pool area buildings ltem $ 25,000

Remove paths and landscape new corridor area m? 1500 10 $ 15,000

Site preparation m? 15000 5 $ 75,000

Imported fill m? 2250 30 $ 67,500

Car parking m? 3500 50 3 175,000

Paths and paving m?2 4000 80 $ 320,000

Cyclone fencing m 500 75 $ 37,500

Retaining walls m? 100 400 $ 40,000

Seating, bins, etc. Item $ 25,000

Signage Item $ 40,000

Bin store ltem $ 25,000

Landscaping and reticulation $ 66,667 Provisional sum
Sub Total $ 886,667

Preliminaries and margin $ 88,667 10% external cost
Sub total $ 7,134,889

Location Allowance $ 3,567,445

Building Works Total $ 10,702,334

External Services 213,945

Public Art 107,023 1% of stage one cost

Planning Contingency 267,558 2.5% of stage one cost

Design Contingency 535,117 5% of stage one cost

Building Act Compliance and BCITF 80,268 0.75% of stage one cost

Loose Furniture and Equipment 610,000

Professional Fees 1,070,233 10% of stage one cost

$
$
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Construction Contingency $ 535117 5% of stage one cost
$
$
$
$

Escalation to July 2014 321,070 3% of stage one cost

ESTIMATE OF STAGE ONE $ 14,442,665




