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STANDARD NOTES

1. SET OUT & DIMENSIONS.  THE CONTRACTOR SHALL SET OUT ALL
PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE
PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET
OUT APPROVAL PRIOR TO WORKS COMMENCING.  WRITTEN DIMENSIONS
SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN
CONJUNCTION WITH DRAWING SIZE.

2. SERVICES & SITE ASSETS.  THE CONTRACTOR SHALL INVESTIGATE
THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED

      SITE ASSETS AFFECTED BY THEIR WORKS.  FAILURE TO TAKE DUE CARE
      SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.

3. REFERENCE.  THE CONTRACTOR SHALL REFER TO ALL CONTRACT
DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING
THE WORKS.

4. DISCREPANCIES.  NOTIFY SUPERINTENDENT OF ANY SUSPECTED
     OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF
     AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.

5. RELEVANT STANDARDS.  THE CONTRACTOR SHALL UNDERTAKE
     ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY
     BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.

6. SERVICE LOCATOR.  THE CONTRACTOR SHALL
     UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR
     TO COMMENCING WORKS ON SITE. THE  CONTRACTOR
     SHALL ENGAGE A SERVICE LOCATOR TO MAP THE
     SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND
     ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN
     WRITING PRIOR TO COMMENCING WORKS ON SITE.
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