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Brief Overview

Karratha – the good country – is a young city set against the Pilbara’s dramatic, diverse 
and ancient backdrop. Often dubbed Australia’s resources powerhouse, it is a place 
that is rich in entrepreneurial spirit and authentic landscape and is home to a tight-knit 
community.

Karratha’s narrative is wide and varied – today, its story is about mining and resources 
and there is a strong vision to leverage arts and cultural pursuits to catalyse community 
transformation from this identity into a vibrant and desirable place – Australia’s most 
liveable regional city. Significant investment through Royalties for Regions and other 
initiatives have set strong foundations for this vision to be realised. But it is now time to 
apply rich layers of interactive and meaningful experiences that deepen community and 
visitors’ knowledge and understanding of Karratha as a place.

With significant investment in the City centre, particularly through the public realm, the 
opportunity exists to deliver a curated collection of public art that goes beyond solely 
making a contribution to the city’s art collection and into the realm of place creation. 
This public art will become both stand alone attractions in their own right, but will also 
contribute to the tapestry of art and cultural experiences evident within the town.

Four significant works will be commissioned over the next 12 months by the City of 
Karratha, these are:

• A major sculptural work associated with the corner of Welcome Road and Sharpe 
Avenue at Walgu Park;

• A small scale sculptural trail through Walgu Park;

• A medium scale mural work at Walgu Park - addressing a number of the retaining walls 
throughout the Park;

• A large scale iconic mural for the Water Tanks overlooking the City. 

Purpose of this document
This document provides detailed information, defines the artwork opportunitiy and sets 
out the minimum criteria which all artists are asked to include in their Expression of 
Interest, for the medium scale mural artwork at Walgu Park Artwork opportunity.

This document provides detailed information on the project, defines the artwork 
opportunity and sets out the minimum criteria which all artists are asked to include in their 
Submission. Appended to this document is a base set of site photos and detailed drawings 
to further contextualise the location and setting of the future artwork. 

This artwork will be procured via a two-stage competitive process, commencing with an 
Expression of Interest (EOI) followed by a private Request for Proposal (RFP). A detailed 
procurement process and program is included in this document on page 6.
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Project Context

Located beside the RV parking, at the entry to the City’s CBD, Walgu Park is the first point of contact for 
many Karratha visitors, and will act as an introduction to the region’s many attractions. 

The Park will function as a place to rest and recharge, with native bush retained to provide much needed 
shade and respite during the day. At night the Park will be brought to life by integrated lighting, creating a 
safe and inclusive place for all to enjoy. Existing natural vegetation and the drainage swale running along the 
northern edge of the site will be retained. A new pedestrian bridge connects the long vehicle parking area to 
the Park and across to the Red Earth Arts Precinct (REAP), encouraging movement between the two.

The Park features seating and shade elements and will form a rest stop between the town’s primary 
destinations – a crucial link between the city’s revitalised town centre and recently completed REAP. The 
once vacant site will provide opportunity to display local narratives and interpretation through artworks and 
signage. These artworks should provide a glimpse into the unique attractions of the region including works 
depicting local fauna and flora species. 

Guiding Principles
The following guiding principles will inform the selection of all public artwork for Walgu Park. 

Celebrate local and regional heritage and culture: The region’s vast heritage provides extensive inspiration 
for artist’s and should inform concept designs. The local and regional heritage and culture brings together 
ancient and modern cultures, natural assets, and a thriving resources sector. Artworks should contribute to 
Karratha’s sense of place and city fabric. 

Community Engagement: In addition to ensuring that each artwork is engaging for all audiences and makes 
an ongoing contribution to Karratha’s sense of place, the process of delivering the public art should include 
some form of community engagement component, this may take the form of artist talk or workshop. Further 
detail on this requirement is provided in the following brief.

Integration: Walgu Park has been carefully designed as a meeting place and community attraction. The 
artworks commissioned for the Park should enhance the design through their aesthetic and by contributing 
to the functionality of the space. 

Expression and Innovation: In line with the region’s growing cultural tourism potential and creative capacity, 
these artworks provide an opportunity to showcase local talent and deepen artistic skill and appreciation of 
the arts. 

Curatorial theme - ‘You Can Come’
The park is named Walgu Park - named in collaboration with Ngarluma Community representatives in 
recognition of the 2019 the United Nations International Year of Indigenous Languages (IY2019). Walgu 
translates to ‘you can come’ reflective of the welcoming nature of the community, the position of the Park at 
the entry to the City, and as a place designed to bring people together. 

The public art will be informed by Walgu / you can come as a curatorial theme, representative of the 
following: 

- A place of welcome and meeting, at the heart of the community

- The bringing together of communities, cultures and demographics

- A diverse natural landscape home to unique flora and fauna

The theme has been developed for all artworks within Walgu Park, to ensure the resulting collection is 
curated and cohesive. Artists are encouraged to undertake further independent research into the history and 
cultures of the region, local flora and fauna species.
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Location Walgu Park - the retaining walls to the south of the site, as per the following site plan and imagery

The Opportunity A two dimension, or shallow relief artwork which takes cues from the surrounding landscape for 
colour palette and content, bringing vibrancy to the Park.  This may be a mural, vinyl, ceramic, 
mosaic or laser / perforated screen.

Project Objectives • Contribute to Walgu Park by providing vibrancy and colour to the existing grey retaining walls at 
the south entry to the Park

• Showcase and celebrate the unique landscape, culture and heritage of the Pilbara and the City of 
Karratha

• Contribute to the amenity of the Park and immediate surrounds, creating an inviting environment 
for all ages

• Reducing the potential for anti social behaviours 

• Facilitate a greater connection between the Red Earth Arts Precinct and the CBD

Key Considerations • Artworks must be durable and require minimal ongoing maintenance, replacement and repair 
must be considered during the design of artworks

• Consideration must be given to cyclone rating for any shallow relief works (ie mosaic or screens)

• Graffiti coating will be applied to the works by the City of Karratha

• Artworks must not be controversial or offensive, and should look to appeal to a diverse 
community

• The artwork will be lit by existing integrated up lighting

• Artworks will include didactic plaques, located in close proximity to the mural, which may include 
a link to further information relating to relevant historical or cultural information

Budget $30,500 exclusive of GST
Inclusions:

• Artist fees for design development, all project management and administration

• All materials and installation costs (drop sheets, brushes, paints etc - and transportation of these 
items to site, if required)

• Installation costs

• Insurances

• Any sub contractors fees

• Travel expenses inclusive of a minimum of one trip to site

• Delivery of the maintenance manual

• A community engagement session delivered whilst on site - to be designed and delivered in 
liaison with the City of Karratha

Exclusions:

• Concept design fees of $1,500 per shortlisted artist/artist team

• Photography of works

• Marketing, promotions and launch

• Didactic panels

• Site survey

• Graffiti coating

The Opportunity
Mural Artwork
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Site Plan

Key

 2D mural
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Additional imagery and site plan attached as appendices.

The mural is to address the extent of the grey retaining walls as shown in the images 
adjacent and attached in the appendices. 
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Procurement Process

Overview
The City is seeking a suitably qualified artist / artist team through a two phase competitive process, as 
outlined below. 

Stage One: Expression of Interest (EOI)
Artists are invited to submit a response in line with the submission requirements found in the EOI document. 
The EOI consists of a high level response to brief and artists’ are not expected to design or create any works 
during this process. No payment is being offered for this stage of the process. A shortlist of up to four artists 
will be selected from the submissions received, and privately invited to the next stage - being the RFP.

Stage Two: Request for Proposal (RFP)
Following the EOI process, the City will shortlist up to four artists/artist teams. Shortlisted artists ONLY will 
progress to Stage Two. The City will make a payment of $2,000 (plus GST) to each shortlisted artist/artist 
team in order to complete their concept design.

An on site briefing will not be held, however questions are welcome during the concept design process in 
accordance with the EOI document. The shortlisted artists will be asked to present their concept designs 
to the selection panel in person (if possible) or via Skype, within the two weeks following the EOI deadline. 
The selection panel will then make their assessment and will aim to notify artists of the results by the week 
ending 22nd May 2020.

RFP Requirements
Artists will be required to submit the following as a minimum:

• Detailed elevations of the artwork concept

• A written response providing information on how the artwork responds to the site and the brief 

• Visualisations or renders of the artwork, demonstrating the work in the context of the site, to the best of 
the artist’s ability

• Details of the installation methodology, materials and any potential maintenance issues, with respect to 
the key considerations and requirements

• Details of any suppliers or sub contractors

• Acknowledgement that the artist contract (to be provided as part of the detailed briefing package) has 
been reviewed and any suggested or requested revisions

• A detailed budget, including installation costs, contingencies, artist and sub-consultant fees and any 
other relevant budget items
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Stage Three: Delivery
Concept designs will be reviewed by the selection panel, following the artist’s presentation, and a preferred artist 
selected. Selected artists will then be contracted to the City for the delivery of the artwork - as per the artist 
contract provided as part of the Concept Design Brief Package. Delivery of the artwork will involve the following 
phases:

• Design Development: Feedback on the concept design will be provided to the contracted artist, who will be 
required to submit a revised design development package which will include further detail on installation and 
budgets, as well as details of a community engagement approach designed in liaison with the City.

• Installation and handover: It is anticipated installation of the work will occur during June 2020. During the 
installation period the artist may wish to consider undertaking their community engagement component, 
which may be in the form of an artist talk or community workshop. The maintenance manual must be 
submitted within a fortnight of the installation of the work - this will include details on all materials used, 
ongoing care and maintenance requirements and specifications. A full list of maintenance manual content 
requirements will be provided upon artist selection and contracting.
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Appendix 1: As constructed drawings and landscape 
specifications
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KR-03-505 (SHEET 5 OF 5)

1:250 @ A1

NOTE THIS AREA IS EXCLUDED FROM THIS TENDER.  IT MAY FORM PART
OF A FUTURE STAGE/EXTENSION OF THE WORKS AT THE PRINCIPALS
DISCRETION.
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IRRIGATION CONTROLS

13
.60

WELCOME ROAD

SH
AR

PE
 A

VE
NU

E

11.60

12.00

12.40
12.80

11.80

12.20

12.20

11.80

12.40

12.00

15.20TW

13.80RL

14.24 RL

14.95RL

13.35RL

13.65

B

B

CENTRE LINE OF SWALE

SHADE STRUCTURE01
906

PROTECT & RETAIN
EXISTING STREET LIGHT

EXISTING PIT ADJUSTED TO
SUIT DESIGN LEVELS

PROTECT & RETAIN
EXISTING STREET LIGHT

PROTECT & RETAIN
EXISTING STREET

LIGHT

EXISTING PIT ADJUSTED
TO SUIT DESIGN LEVELS

04
904

CONCRETE STEPS WITH
CENTRAL HANDRAIL

UP

15.10TS

13.70BS

15.00 TW

15.20TW

13.20RL

13.90RL

14.35 TS

14.35TW

UP

13.40

13.20

13.50

14
.20

14
.10

14
.00

13
.90

13
.80

13.80

13.70

13.60

13.85RL

13.60

13.70

13.50

13.40

15.
00

14
.80

14.
60

14.50

14.95RL

14.90RL

DEMOLISH EXISTING
CONCRETE FOOTPATH

PROTECT & RETAIN
EXISTING HERRINGBONE

PAVING

02
901

EXPOSED REINFORCED
AGGREGATE CONCRETE

14
.40

03
905

08
905

13.80

LIGHT POLE

REMOVABLE BOLLARD

PAVING TO TIE INTO
EXISTING HERRINGBONE

PATTERN

BOULDER RETAINING 1:2 GRADE07
902

PAVING TO TIE INTO EXISTING
HERRINGBONE PATTERN

13.80

13.60

13.70

EXPOSED REINFORCED
AGGREGATE CONCRETE

02
901

FORMBOSS STEEL EDGE08
902

03
901

03
901

01/02
903

CONCRETE WALL WITH
BALUSTRADE

01/02
903

CONCRETE WALL02
903

TACTILE PAVER09
901

1200Ø FORMBOSS STEEL
EDGE TO EXISTING TREES

08
902

13.35TW
12.00BW

12.40BW
13.20TW

LOOSELY COMPACTED GRAVEL
TO BASE OF EXISTING TREES

TABLE AND SEATS10,11
905

FB

FB

FB

FB

FB

FB

FB

FB

FB

FB
FB

FB

FB

FB

FB

FB

FB

FB

FB

FB

FB

FB

FB

FB

13.90

14.00

14.10
14.20

14.30
14.40
14.50
14.60

14.70
14.80

14.9014
.90

REBATED PANELS TO
CONCRETE WALL FACE

03
903

3284

2500

2500

SEATING 01/02
903

EXISTING UNI PILLAR
PROTECT & RETAIN

13.80RL

14.55TW

14.55TW

GRASS TO BE FLUSH
WITH TOP OF WALL
ALONG THIS EDGE

-

13.80

13.75RL

15.20TW

15.00TW

15.00TW

CONCRETE WALL 01/02
903

CONCRETE WALL 01/02
903

FB

BOULDER RETAINING 1:2 GRADE

BOULDER RETAINING 1:2 GRADE

FB

FB

FB

FB

FB

FB

S3

S3

AW6

AW5

S9

S6

S7

S8

S3

FB

AW7

MATURE TREE BY
OTHERS.  ALLOWANCE
FOR FUTURE
WATERING WELL FOR
MATURE TREE.  ALLOW
FOR INTERIM TURF
COVER UNDER THIS
CONTRACT.

STEPPING STONES

R1760

07
902

FB MATURE TREE BY
OTHERS.  ALLOWANCE
FOR FUTURE
WATERING WELL FOR
MATURE TREE.  ALLOW
FOR INTERIM TURF
COVER UNDER THIS
CONTRACT.

R1760

MATURE TREE BY
OTHERS.  ALLOWANCE
FOR FUTURE
WATERING WELL FOR
MATURE TREE.  ALLOW
FOR INTERIM TURF
COVER UNDER THIS
CONTRACT.

R1760

ALLOWANCE FOR FUTURE
WATERING WELL FOR

MATURE TREE

R1760

15.20 TW

15.20TW

FB
FB

15.00 TW

14.50 TW

14.50 TW

INCIDENTAL ROCKWORK TO
ASSIST IN RETAINING EXISTING
LEVEL AT BASE OF TREES3

S3

CONCRETE WALL

TA

TA

14.40

14.50

14
.60

14
.80

14
.70

STEPPING STONES

13.925TREE

13.714TREE 13.732TREE13.959TREE

GPO

DWF

GPO 1 x TAP - BRASS STOPCOCK
VALVE IN FLUSH IN-GROUND BOX

TRAFFICABLE PAVING BY OTHERS

PATH WIDTH TO BE
REVIEWED FOLLOWING

CONFIRMATION OF
EXISTING TREES

10
901

10
901

S1

S1

S1

S1

S1

S1

S1

S1

S1

TAB

TAB
TAB

S1

S2

S2S2

CHILLED DRINKING WATER.
ALLOW FOR 900DIA SOAKWELL
FOR DRAINAGE VIA NOM 80DIA BRASS
FLOOR WASTE.

07
905

GPO

1 x TAP - BRASS STOPCOCK
VALVE IN FLUSH IN-GROUND BOX

TO UNTREATED AREA ALLOW
TO TRIM WEED/PASTURE
COVER TO 50MM HEIGHT AND
REMOVE WASTE FROM SITE.

09
905SEAT

B

BOULDER RETAINING 1:2 GRADE07
902

07
902

BOULDER RETAINING 1:2 GRADE07
902

BOULDER RETAINING 1:2 GRADE07
902

03
902 MINOR ROCK

EMBANKMENT

03
902 MINOR ROCK

EMBANKMENT

EMBANKMENT

03
902 MINOR ROCK

EMBANKMENT

06
903 RETAINING WALL UNDER.

VERIFY EXTENT ON SITE

BIKE HOOP 01
905

BIKE HOOP 01
905

ALLOWANCE FOR FUTURE
MATURE TREE (ADANSONIA SP)

BY OTHERS. ALLOW FOR INTERIM
TURF COVER UNDER THIS

CONTRACT.

Brach

Euco

Erve

CUT IN NEW PRAM RAMP AND
ALIGN WITH STEPS  AND
INSTALL AS PER CITY OF
KARRATHA SPECS. TACTILES
AS PER 09

901.

1 x TAP - BRASS STOPCOCK
VALVE IN FLUSH IN-GROUND BOX

LEGEND
EXTENT OF WORKS

LOT BOUNDARY

EXISTING CONTOURS

PROPOSED CONTOURS

CONCRETE WALL

PROPOSED BALUSTRADE
TO MATCH EXISTING

EXISTING BALUSTRADE

PAVING TO MATCH EXISTING
MIDLAND BRICK 'ALMONDBURY'

HANDRAIL

BENCH SEAT

RUBBISH BIN / LIGHT POLE

S3

COMPACTED GRAVEL HARDSTAND

FEATURE BOULDERS

10.80

903
04

B

REMOVABLE BOLLARD

901
03

901
04

905
03

905
02

905
08

902
01

903
04

TA TACTILE INDICATORS

FORMBOSS STEEL EDGEFB 901
08

901
09

903
01

13.70

FOOTPATH BY OTHERS

CONCRETE FOOTPATH TO BE REMOVED

CONCRETE WALL WITH FORMED
REBATE TO FACE OF PANEL 903

03

905
05

SLEEVES 2xDN200 PVC

ARTWORK LOCATIONS

SIGNAGE LOCATIONS

AW6

S8

STEPPING STONES

TABLE & SEATS 905
09-11S1 TAB S2

901
10

EXPOSED AGGREGATE REINFORCED
CONCRETE TYPE A AND TYPE B 901

02A B

SCALE

           THE CONCEPTS ON AND CONTENT OF THIS DRAWING REMAIN THE PROPERTY OF EMERGE. THIS
DRAWING SHALL ONLY BE USED FOR THE PURPOSE FOR WHICH IT WAS COMMISSIONED.

UNAUTHORISEDRETENTION, USE OR COPYING OF THIS DOCUMENT OR ITS I.P INFRINGES COPYRIGHT.

DESIGNED BY PRELIM DESIGN REVIEWED BY

DRAWN BY

CLIENT

DRAWING TITLE

PROJECT

RE
F

DRAWING NUMBER

DATE INITIALLY DRAWN

REV

PRELIM DWG REVIEWED BY

STAGE OR PHASE

EMERGE ACCEPTS NO RESPONSIBILITY OR LIABILITY FOR ANY ACTION / CONSEQUENCE FROM THE
UNAUTHORISED USE OR MISUSE OF THIS DRAWING AND ITS CONTENTS OR ANY ALTERATIONS OR
AMENDMENTS MADE BY OTHER PARTIES. THIS DRAWING AND ITS CONTENTS SHALL BE DEEMED
CONFIDENTIAL UNLESS AGREED WITH EMERGE.



PERTH (08) 9380 4988   MARGARET RIVER (08) 9758 8159

I n t e g r a t e d  Sc i e nc e  &  D e s i g n

STANDARD NOTES

1. SET OUT & DIMENSIONS.  THE CONTRACTOR SHALL SET OUT ALL
PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE
PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET
OUT APPROVAL PRIOR TO WORKS COMMENCING.  WRITTEN DIMENSIONS
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THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED

      SITE ASSETS AFFECTED BY THEIR WORKS.  FAILURE TO TAKE DUE CARE
      SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.

3. REFERENCE.  THE CONTRACTOR SHALL REFER TO ALL CONTRACT
DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING
THE WORKS.

4. DISCREPANCIES.  NOTIFY SUPERINTENDENT OF ANY SUSPECTED
     OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF
     AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.

5. RELEVANT STANDARDS.  THE CONTRACTOR SHALL UNDERTAKE
     ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY
     BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.

6. SERVICE LOCATOR.  THE CONTRACTOR SHALL
     UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR
     TO COMMENCING WORKS ON SITE. THE  CONTRACTOR
     SHALL ENGAGE A SERVICE LOCATOR TO MAP THE
     SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND
     ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN
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Project name Type of report

14

Zafu

CENTRE LINE OF SWALE

MIX 2
Total Area = 42.6 m²

21 x Acbi
21 x Acst

21 x Erma
21 x Goca
21 x Thtr
21 x Trep

MIX 1
Total Area = 11.0 m²

4 x Acbi
4 x Acst
5 x Thtr

4 x Erma
4 x Goca
4 x Swfo
5 x Sear
5 x Pipo

Cagr
Total Area =53.1 m²

159 x Cagr

MIX 1
Total Area = 20.4 m²

7 x Acbi
7 x Acst
9 x Thtr

7 x Erma
7 x Goca
7 x Swfo
9 x Sear
9 x Pipo

MIX 1
Total Area = 32.2 m²
11 x Acbi
11 x Acst
14 x Thtr
11 x Erma
11 x Goca
11 x Swfo
14 x Sear
14 x Pipo

MIX 1
Total Area = 35.2 m²

12 x Acbi
12 x Acst
16 x Thtr

12 x Erma
12 x Goca
12 x Swfo
16 x Sear
16 x Pipo

Mypa + Sccr
Total Area = 5.4 m²
8 x Mypa
8 x Sccr

EuVi

EuVi EuVi
EuVi

EuVi

EuVi

EuVi

EuVi

Zafu

Zafu

Zafu

Zafu

Zafu

Zafu

Zafu

DeRe

DeRe

DeRe

DeRe

DeRe

DeRe

DeRe

PPt

PPt

PPt

PPt

MIX 1b
Total Area = 12.1 m²

4 x Acbi
4 x Acst
4 x Dier

4 x Erma
4 x Goca
4 x Inmo

MIX 2b
Total Area = 14.7 m²
5 x Acbi
5 x Acst
5 x Erma
5 x Goca
5 x Thtr
5 x Trep

MIX 1b
Total Area = 38.2 m²
13 x Acbi
13 x Acst
13 x Dier
13 x Erma
13 x Goca
13 x Inmo

MIX 2b
Total Area = 36.7 m²
12 x Acbi
12 x Acst
12 x Erma
12 x Goca
12 x Thtr
12 x Trep

MIX 2b
Total Area = 28.9 m²
10 x Acbi
10 x Acst
10 x Erma
10 x Goca
10 x Thtr
10 x Trep

04
902 ARID PLANTING

04
902 ARID PLANTING

04
902 ARID PLANTING

04
902 ARID PLANTING

04
902 ARID PLANTING

Brach

Euco

Erve

MATURE TREE BY
OTHERS.  ALLOWANCE
FOR FUTURE
WATERING WELL FOR
MATURE TREE.  ALLOW
FOR INTERIM TURF
COVER UNDER THIS
CONTRACT.

MATURE TREE BY
OTHERS.  ALLOWANCE
FOR FUTURE
WATERING WELL FOR
MATURE TREE.  ALLOW
FOR INTERIM TURF
COVER UNDER THIS
CONTRACT.

MATURE TREE BY
OTHERS.  ALLOWANCE
FOR FUTURE
WATERING WELL FOR
MATURE TREE.  ALLOW
FOR INTERIM TURF
COVER UNDER THIS
CONTRACT.

ALLOWANCE FOR FUTURE
WATERING WELL FOR

MATURE TREE

ALLOWANCE FOR FUTURE
MATURE TREE (ADANSONIA SP)

BY OTHERS. ALLOW FOR INTERIM
TURF COVER UNDER THIS

CONTRACT.

PROPOSED TREE PLANTING:

EXISTING TREES TO BE
RETAINED

LEGEND
EXTENT OF WORKS

LOT BOUNDARY

MULCH ONLY

PLANTING IN ORGANIC MULCH 902
13

TURF 902
14

ARID PLANTING 902
04

PELTOPHORUM PTEROCARPUM
 (MATURE - BY OTHERS)

100 LTR TREES
- DELONIX REGIA
- EUCALYPTUS VICTRIX
- PELTOPHORUM PTEROCARPUM

5 LTR TREES
- EUCALYPTUS VICTRIX

30 LITRE ZAMIA FURFURACEA

45 LITRE TREES
- BAUHINIA BLAKEANA
- BRACHYCHITON ACUMINATUS
- KIGELIA PINNATA
- ERYTHRINA VESPERTILIO

SCALE
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6. SERVICE LOCATOR.  THE CONTRACTOR SHALL
     UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR
     TO COMMENCING WORKS ON SITE. THE  CONTRACTOR
     SHALL ENGAGE A SERVICE LOCATOR TO MAP THE
     SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND
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Zafu

CENTRE LINE OF SWALE

MIX 2
Total Area = 42.6 m²

21 x Acbi
21 x Acst

21 x Erma
21 x Goca
21 x Thtr
21 x Trep

MIX 1
Total Area = 11.0 m²

4 x Acbi
4 x Acst
5 x Thtr

4 x Erma
4 x Goca
4 x Swfo
5 x Sear
5 x Pipo

Cagr
Total Area =53.1 m²

159 x Cagr

MIX 1
Total Area = 20.4 m²

7 x Acbi
7 x Acst
9 x Thtr

7 x Erma
7 x Goca
7 x Swfo
9 x Sear
9 x Pipo

MIX 1
Total Area = 32.2 m²
11 x Acbi
11 x Acst
14 x Thtr
11 x Erma
11 x Goca
11 x Swfo
14 x Sear
14 x Pipo

MIX 1
Total Area = 35.2 m²

12 x Acbi
12 x Acst
16 x Thtr

12 x Erma
12 x Goca
12 x Swfo
16 x Sear
16 x Pipo

Mypa + Sccr
Total Area = 5.4 m²
8 x Mypa
8 x Sccr

EuVi

EuVi EuVi
EuVi

EuVi

EuVi

EuVi

EuVi

Zafu

Zafu

Zafu

Zafu

Zafu

Zafu

Zafu

DeRe

DeRe

DeRe

DeRe

DeRe

DeRe

DeRe

PPt

PPt

PPt

PPt

MIX 1b
Total Area = 12.1 m²

4 x Acbi
4 x Acst
4 x Dier

4 x Erma
4 x Goca
4 x Inmo

MIX 2b
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