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1. SET OUT & DIMENSIONS.  THE CONTRACTOR SHALL SET OUT ALL
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2. SERVICES & SITE ASSETS.  THE CONTRACTOR SHALL INVESTIGATE
THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED

      SITE ASSETS AFFECTED BY THEIR WORKS.  FAILURE TO TAKE DUE CARE
      SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.

3. REFERENCE.  THE CONTRACTOR SHALL REFER TO ALL CONTRACT
DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING
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     ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY
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6. SERVICE LOCATOR.  THE CONTRACTOR SHALL
     UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR
     TO COMMENCING WORKS ON SITE. THE  CONTRACTOR
     SHALL ENGAGE A SERVICE LOCATOR TO MAP THE
     SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND
     ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN
     WRITING PRIOR TO COMMENCING WORKS ON SITE.
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