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SHARPE AVE

TELSTRA
WATER PIPE
UNDERGROUND POWER

PROPOSED @150mm MAINLINE @100mm LATERALS 'VINIDEX —
DRAINCOIL' SLOTTED AG PIPE SUBSOIL DRAINAGE. LAY IN 300mm
DEEP TRENCH BACKFILLED WITH STONE AGGREGATE (14mm)
WITH MINIMUM 200mm COVER AND 1/500 FALL TO OUTLET.

( PLANT SCHEDULE )
CODE | BOTANIC NAME COMMON NAME | SIZE QTY
TREES
BPO | Brachychiton populneus Kurrajong Transplant| 10
EVI Eucalyptus victrix Coolibah 100Lt 118
LAL Livistona alfredii Millstream Palm | Transplant| 6
MAR | Melaleuca argentea Silver Cadjeput | 100Lt 154
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(STANDARD NOTES

1. SET OUT & DIMENSIONS. THE CONTRACTOR SHALL SET OUT ALL
PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE

PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET

OUT APPROVAL PRIOR TO WORKS COMMENCING. WRITTEN DIMENSIONS
SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN
CONJUNCTION WITH DRAWING SIZE.

2. SERVICES & SITE ASSETS. THE CONTRACTOR SHALL INVESTIGATE
THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED
SITE ASSETS AFFECTED BY THEIR WORKS. FAILURE TO TAKE DUE CARE
SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.

3. REFERENCE. THE CONTRACTOR SHALL REFER TO ALL CONTRACT
QSE%ERNKTSS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING

4. DISCREPANCIES. NOTIFY SUPERINTENDENT OF ANY SUSPECTED
OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF
AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.

5. RELEVANT STANDARDS, THE CONTRACTOR SHALL UNDERTAKE
ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY
BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.

6. SERVICE LOCATOR. THE CONTRACTOR SHALL
UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR
TO COMMENCING WORKS ON SITE. THE CONTRACTOR
SHALL ENGAGE A SERVICE LOCATOR TO MAP THE
SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND
ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN
WRITING PRIOR TO COMMENCING WORKS ON SITE.
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OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF
AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.

5. RELEVANT STANDARDS. THE CONTRACTOR SHALL UNDERTAKE

ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY
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ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN
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