
14th October 2013

No. Description Qty Unit Rate Total

1.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

1.01 Site Project Management and Mobilisation/Demobilisation (includes existing pool) 1 Allow $400,000.00 $400,000.00

1.02 Site preliminaries, including insurance and OHS requirements 13,860 m2 $3.00 $41,580.00

1.03 Fencing and Works/Traffic Control 1 Allow $50,000.00 $50,000.00

1.04 Minor Fine Trimming and bulk earthworks 6,900 m2 $8.50 $58,650.00

1.05 Demolition (includes existing pool, amenities, plant equipment and plant room) 1 Allow $600,000.00 $600,000.00

$1,150,230.00

2.00 SERVICES

2.01 Connection of potable water and to drinking fountain 1 item $40,000.00 $40,000.00

2.02 Connection of power 1 item $60,000.00 $60,000.00

$100,000.00

3.00 IRRIGATION

3.01 Headwork's for potable water connection and water fees 1 item $40,000.00 $40,000.00

3.02 Mainline and laterals including to buffer area planting 1 Allow $30,000.00 $30,000.00

3.03 Ongoing drip irrigation to all garden plants and buffer area plants 3,275 m2 $5.00 $16,375.00

3.04 Ongoing drip irrigation to all tree planting 1,540 per tree $25.00 $38,500.00

3.05 Ongoing pop up sprinklers to lawn areas 1,340 m2 $18.00 $24,120.00

$148,995.00

4.00 MAINTENANCE & LIABILITY PERIOD

4.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks $1,000.00 $104,000.00

$104,000.00

$1,503,225.00

5.00 HARD LANDSCAPE  

Central Activity Area (Total Area = 5,100m2)

5.01 Supply and install dual use footpath/bike track 3m wide = approx 283m in length 850 m2 $160.00 $136,000.00

5.02
Supply and install flush concrete edging to specific junctions between lawn, gravel, sand/yarning 

circles and garden bed/mulched areas
1100 lin m $60.00 $66,000.00

5.03 Supply and install 75mm depth stabilised feature gravel 490 m2 $60.00 $29,400.00

5.04 Supply and install in situ concrete to break out skate areas 90 m2 $160.00 $14,400.00

5.05
Supply and install/construct skateable items (low walls, grinding bars, various skate-able items (ramps, 

wedges, tree domes etc)
1 Allow $150,000.00 $150,000.00

5.06 Supply & place (1/3 'bury in') Pilbara Boulders 30 tonne $300.00 $9,000.00

5.07 Supply and install 1m depth coarse washed sand yarning circles 100 m2 $80.00 $8,000.00

$412,800.00

Pool Facilities (Area = 1600 m2)

5.08 Supply and install concrete/paving to pool area (within fenced pool area) 620 m2 $200.00 $124,000.00

5.09 Supply & place (1/3 'bury in') Pilbara Boulders 20 tonne $300.00 $6,000.00

5.10
Supply and construct swimming pool and associated plant room, equipment etc (Swimming Pool = 350 

- 400m2) Plant room to be located underground to minimalise vandalism
1 Allow $6,000,000.00 $6,000,000.00

5.11 Supply and install fencing around the pool facility 285 lm $200.00 $57,000.00

$6,187,000.00

$6,599,800.00

6.00 SOFT LANDSCAPE ITEMS & PLANTING

North West Coastal Highway Buffer (approx. 18m wide and 290m length (extends beyond precinct 

block)

6.01 Supply and plant local revegetation buffer mix plants (average 1 per 2m2) 2,440 tubestock $8.00 $19,520.00

6.02 Supply and install organic mulch to plants 2,440 m2 $15.00 $36,600.00

6.03 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 1,220 24-100 Lt bag $125.00 $152,500.00

$208,620.00

Central Activity Area (Total Area = 5,100 m2)

6.04 Import and spread organic bush mulch to planting areas (75mm depth) 1,255 m2 $30.00 $37,650.00

6.05 Import and spread organic topsoil to planting areas (75mm depth) 1,255 m2 $30.00 $37,650.00

6.06 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 310 24-100 Lt bag $125.00 $38,750.00

6.07 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 835 300mm pot $40.00 $33,400.00

$147,450.00

Pool Area (Area =  1600 m2)

6.08 Import and spread organic bush mulch to planting areas (75mm depth) 40 m2 $30.00 $1,200.00

6.09 Import and spread organic topsoil to planting areas (75mm depth) 1,400 m2 $30.00 $42,000.00

6.10 Supply and plant lawn 1,340 m2 $20.00 $26,800.00

6.11 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 10 24-100 Lt bag $125.00 $1,250.00

$71,250.00

$427,320.00

7.00 NOMINATED FURNITURE ITEMS

Central Activity Area

7.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
18 items $9,000.00 $162,000.00

7.02 Supply, delivery and installation of bike racks 2 items $1,000.00 $2,000.00

7.03 Supply, delivery and installation of litter bin enclosure 3 items $4,000.00 $12,000.00

7.04 Supply, delivery and install of Drinking fountain with dog bowl (including plumbing connection) 1 fountain $8,000.00 $8,000.00

7.05 Supply and install large concrete outdoor picnic/bbq table 2 items $8,000.00 $16,000.00

7.06 Supply and install concrete benches 8 items $4,000.00 $32,000.00

7.07 Supply and install shade shelters 2 item $80,000.00 $160,000.00

TOTAL - HARD LANDSCAPE 

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING

Attachment 4 – Preliminary Opinion of Probable Costs (UDLA)

Roebourne Option 1 - Preliminary Opinion Of Probable Costs (Landscape Construction Works) 

Option1 Redeveloped Recreation Precinct With A Pool Complex

Stage 1 (1 To 3 Years)

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)

TOTAL - SERVICES

TOTAL - IRRIGATION

TOTAL - MAINTENANCE & LIABILITY PERIOD

TOTAL PRELIMINARIES 



7.08 Supply and install CCTV (Allowance 2) 2 allowance $10,000.00 $20,000.00

$412,000.00

8.00 Pool Area (Area = 1600 m2)

8.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
7 items $9,000.00 $63,000.00

8.02 Supply, delivery and installation of litter bin enclosure 2 items $4,000.00 $8,000.00

8.03 Supply, delivery and install of Drinking Fountain 1 fountain $6,000.00 $6,000.00

8.04 Supply and install table 3 items $5,000.00 $15,000.00

8.05 Supply and install retractable shade over the pool area 1 Allow $200,000.00 $200,000.00

8.06 Supply and install shade shelters 5 item $80,000.00 $400,000.00

8.07 Supply and install BBQ 2 item $8,000.00 $16,000.00

8.08 Supply and install playground equipment 1 Allow $40,000.00 $40,000.00

$748,000.00

$1,160,000.00

8.00 ARTWORKS/CULTURAL INTERPRETATION

8.01 Artwork/cultural interpretation 1 Allow $200,000.00 $200,000.00

8.02 Supply and install project signage 1 Allow $25,000.00 $25,000.00

$225,000.00

$9,915,345.00
9.00 PROFESSIONAL FEES & CONTINGENCIES

9.01 Consultant Fee (10%) 0.10 Allow $9,915,345.00 $991,534.50

9.02 Consultant Fee contingency 0.05 Allow $991,534.50 $49,576.73

9.03 Construction Contigency 0.05 Allow $9,915,345.00 $495,767.25

$1,536,878.48

$11,452,223.48

OPTION 1, STAGE 2 (3 TO 6 YEARS)
No. Description Qty Unit Rate Total

10.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

10.01 Site Project Management and Mobilisation/Demobilisation 5,000 m2 $7.50 $37,500.00

10.02 Site preliminaries, including insurance and OHS requirements 5,000 m2 $3.00 $15,000.00

10.03 Fencing and Works/Traffic Control 100 m2 $100.00 $10,000.00

10.04 Minor Fine Trimming and bulk earthworks (including fence demolition) 5,000 m2 $15.00 $75,000.00

$137,500.00

11.00 IRRIGATION - EXTEND STAGE 1 IRRIGATION

11.01 Mainline and laterals 1 Allow $10,000.00 $10,000.00

11.02 Ongoing drip irrigation to all garden plants 1,720 m2 $5.00 $8,600.00

11.03 Ongoing drip irrigation to all tree planting 430 per tree $25.00 $10,750.00

11.04 Ongoing pop up sprinklers to lawn areas 295 m2 $18.00 $5,310.00

$34,660.00

12.00 SERVICES

12.01 Connection of potable water 1 item $40,000.00 $40,000.00

12.02 Connection of power 1 item $75,000.00 $75,000.00

$115,000.00

13.00 MAINTENANCE & LIABILITY PERIOD

13.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks $1,000.00 $104,000.00

$104,000.00

$391,160.00

14.00 HARD LANDSCAPE  

14.01 Supply and install dual use footpath/Bike track 3m wide = 215 mt in length 640 m2 $160.00 $102,400.00

14.02 Supply and install flush concrete edging to specific junctions between lawn, gravel, sand/yarning 

circles and garden bed/mulched areas

600 lin m $60.00 $36,000.00

14.03 Supply and install 75mm depth stabilised feature gravel 2,704 m2 $60.00 $162,240.00

14.04 Supply and install in situ concrete to breakout skate areas 105 m2 $160.00 $16,800.00

14.05 Construct multiuse wall (handball, boldering wall/skate circuit, backdrop, information board) - 

approximate dimension 12m length x 2m high. Possible construction material of concrete or besser 

block

1 Allow $74,655.00 $74,655.00

14.06 Supply and install/construct skateable items (low walls, grinding bars, skate-able items (ramps, wedge, 

tree domes etc)

1 Allow $150,000.00 $150,000.00

14.07 Supply & place (1/3 'bury in') Pilbara Boulders In Main POS 8 tonne $300.00 $2,400.00

14.08 Supply and install 1000mm depth coarse washed sand yarning circles 50 m2 $80.00 $4,000.00

$548,495.00

15.00 SOFT LANDSCAPE ITEMS & PLANTING

15.01 Import and spread organic bush mulch to planting areas (75mm depth) 1,720 m2 $30.00 $51,600.00

15.02 Import and spread organic topsoil to planting areas (75mm depth) 2,015 m2 $30.00 $60,450.00

15.03 Supply and plant turf/lawn 295 m2 $20.00 $5,900.00

15.04 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 430 24-100 Lt bag $125.00 $53,750.00

15.05 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 1,146 tubestock $8.00 $9,168.00

$180,868.00

16.00 NOMINATED FURNITURE ITEMS

16.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
22 items $9,000.00 $198,000.00

16.02 Supply, delivery and installation of bike racks 2 items $1,000.00 $2,000.00

16.03 Supply, delivery and installation of litter bin enclosure 2 items $4,000.00 $8,000.00

16.04 Supply, delivery and install of Drinking fountain with dog bowl (including plumbing connection) 1 fountain $8,000.00 $8,000.00

$216,000.00

TOTAL - ARTWORKS

TOTAL - PROFESSIONAL FEES & CONTINGENCIES

TOTAL STAGE 1 (1-3 YEARS) LANDSCAPE WORKS 

TOTAL - SERVICES

TOTAL - NOMINATED FURNITURE ITEMS

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)

TOTAL - IRRIGATION

TOTAL - MAINTENANCE & LIABILITY PERIOD

TOTAL PRELIMINARIES 

TOTAL - HARD LANDSCAPE 

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING

TOTAL - NOMINATED FURNITURE ITEMS

TOTAL STAGE 1 (1-3 YEARS) LANDSCAPE WORKS 



17.00 ARTWORKS/CULTURAL INTERPRETATION

17.01 Artwork/cultural interpretation 1 Allow $150,000.00 $150,000.00

17.02 Project Signage 1 Allow $25,000.00 $25,000.00

$175,000.00

$1,511,523.00

18.00 PROFESSIONAL FEES & CONTINGENCIES

18.01 Consultant Fee (10%) 0.10 Allow $1,511,523.00 $151,152.30

18.02 Consultant Fee contingency 0.05 Allow $151,152.30 $7,557.62

18.03 Construction Contigency 0.05 Allow $1,511,523.00 $75,576.15

$234,286.07

$1,745,809.07

OPTION 1, STAGE 3 (6 TO 10 YEARS)
No. Description Qty Unit Rate Total

19.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

19.01 Site Project Management and Mobilisation/Demobilisation 1,500 m2 $7.50 $11,250.00

19.02 Site preliminaries, including insurance and OHS requirements 1,500 m2 $3.00 $4,500.00

19.03 Fencing and Works/Traffic Control 1,500 m2 $100.00 $150,000.00

19.04 Minor Fine Trimming after bulk earthworks 1,500 m2 $8.50 $12,750.00

19.05 Demolition (Community Hall) 1 Allow $400,000.00 $400,000.00

$578,500.00

20.00 SERVICES

20.01 Connection of potable water and drinking fountain 1 item $60,000.00 $60,000.00

20.02 Connection of power 1 item $100,000.00 $100,000.00

$160,000.00

21.00 IRRIGATION - EXTEND STAGE 2 IRRIGATION

21.01 Mainline and laterals 1 Allow $10,000.00 $10,000.00

21.02 Ongoing drip irrigation to all garden plants 1,900 m2 $5.00 $9,500.00

21.03 Ongoing drip irrigation to all tree planting 715 per tree $25.00 $17,875.00

$37,375.00

22.00 MAINTENANCE & LIABILITY PERIOD

22.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks $1,000.00 $104,000.00

$104,000.00

$879,875.00

23.00 HARD LANDSCAPE

23.01 Supply & place (1/3 'bury in') Pilbara Boulders adjacent multiuse wall 15 tonne $300.00 $4,500.00

23.02 Construct dual use footpath along south of oval and to Harding Street = 340mt in length 1,030 m2 $160.00 $164,800.00

$169,300.00

24.00 SOFT LANDSCAPE ITEMS & PLANTING

24.01 Supply and plant 24-100 Lt bag trees to car park areas 715 24-100 Lt bag $125.00 $89,375.00

24.02 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 1,900 tubestock $8.00 $15,200.00

24.03 Import and spread organic bush mulch to planting areas (75mm depth) 2,860 m2 $30.00 $85,800.00

24.04 Import and spread organic topsoil to planting areas (75mm depth) 2,860 m2 $30.00 $85,800.00

$276,175.00

25.00 NOMINATED FURNITURE ITEMS

25.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
30 items $9,000.00 $270,000.00

25.02 E-learning/Wifi (No allowance for power outlet connection - mitigate charging equipment) 1 Allow $50,000.00 $50,000.00

25.03 Digital Projector 1 Allow $50,000.00 $50,000.00

25.04 Project signage 1 Allow $25,000.00 $25,000.00

$395,000.00

26.00 BUILDINGS

26.01

Community Hall and toilets (including mobilisation) (Allowance of building 600m2 - Further feasibility 

study to be conducted into m2 requirement and associated costing of building to be utilised as 

cyclone excavation shelter)

1 Allow $6,500,000.00 $6,500,000.00

$6,500,000.00

$8,220,350.00

27.00 PROFESSIONAL FEES & CONTINGENCIES

27.01 Consultant Fee (10%) 0.10 Allow $8,220,350.00 $822,035.00

27.02 Consultant Fee contingency 0.05 Allow $822,035.00 $41,101.75

27.03 Construction Contingency 0.05 Allow $8,220,350.00 $411,017.50

27.04 Inflation estimate 0.15 Allow $8,220,350.00 $1,233,052.50

$2,507,206.75

$10,727,556.75

$23,925,589.29

TOTAL STAGE 3 (6-10 YEARS) LANDSCAPE WORKS 

OPTION 1 REDEVELOPED RECREATION PRECINCT WITH A POOL COMPLEX TOTAL LANDSCAPE WORKS 

TOTAL - ARTWORK

TOTAL - PROFESSIONAL FEES & CONTINGENCIES

TOTAL STAGE 2 (3 - 5 YEARS) LANDSCAPE WORKS 

TOTAL - SERVICES

TOTAL - NOMINATED FURNITURE ITEMS

TOTAL - PROFESSIONAL FEES & CONTINGENCIES

TOTAL STAGE 2 (3 - 5 YEARS) LANDSCAPE WORKS 

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)

TOTAL - IRRIGATION

TOTAL - HARD LANDSCAPE

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING

TOTAL - BUILDINGS

TOTAL - MAINTENANCE & LIABILITY PERIOD

TOTAL PRELIMINARIES 

TOTAL STAGE 3 (6-10 YEARS) LANDSCAPE WORKS 



14th October 2013

No. Description Qty Unit Rate Total

1.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

1.01 Site Project Management and Mobilisation/Demobilisation 13,860 m2 7 $97,020.00

1.02 Site preliminaries, including insurance and OHS requirements 13,860 m2 3 $41,580.00

1.03 Fencing and Works/Traffic Control 1 Allow 40000 $40,000.00

1.04 Minor Fine Trimming and bulk earthworks 6,900 m2 8.5 $58,650.00

1.05 Demolition (includes existing pool, plant equipment and plant room) 1 Allow 600000 $600,000.00

$837,250.00

2.00 SERVICES

2.01 Connection of potable water 1 item 40,000 $40,000.00

2.02 Connection of power 1 item 65,000 $65,000.00

$105,000.00

3.00 IRRIGATION

3.01 Headwork's for potable water connection and water fees 1 item 40,000 $40,000.00

3.02 Mainline and laterals including to buffer area planting 1 Allow 30,000 $30,000.00

3.03 Ongoing drip irrigation to all garden plants and buffer area plants 4,450 m2 5 $22,250.00

3.04 Ongoing drip irrigation to all tree planting 1,975 per tree 25 $49,375.00

3.05 Ongoing pop up sprinklers to lawn areas 365 m2 18 $6,570.00

$148,195.00

4.00 MAINTENANCE & LIABILITY PERIOD

4.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks 1000 $104,000.00

$104,000.00

$1,194,445.00

5.00 HARD LANDSCAPE  

Central Activity Area (Area = 6000 m2)

5.01 Supply and install concrete dual use footpath/Bike track 3m wide  = 380mt in length 1150 m2 160 $184,000.00

5.02
Supply and install flush concrete edging to specific junctions between lawn, gravel, sand/yarning 

circles and garden bed/mulched areas
1100 lin m 60 $66,000.00

5.03 Supply and install 75mm depth stabilised feature gravel 3,052 m2 60 $183,120.00

5.04 Supply and install in situ concrete to skate areas 110 m2 160 $17,600.00

5.05
Supply and install/construct skateable items (low walls, grinding bars, various skate-able items (ramps, 

wedges, tree domes etc)
1 Allowance $250,000.00 $250,000.00

5.06 Supply & place (1/3 'bury in') Pilbara Boulders 30 tonne 300 $9,000.00

5.07 Supply and install 1m depth coarse washed sand yarning circles 100 m2 80 $8,000.00

$717,720.00

Splash Pad Area  (Area = 615m2)

5.08 Supply and install concrete/paving around splash pad (within splash pad fenced area) 300 m2 200 $60,000.00

5.09 Supply and install flush concrete edging to specific junctions around sand/yarning circles 20 lin m 60 $1,200.00

5.10 Supply & place (1/3 'bury in') Pilbara Boulders 20 tonne 300 $6,000.00

5.11
Supply and construct splash pad play facility  (Area = 240m2) Allowance includes plant room, 

equipment, security etc. 
1 Allow 1000000 $1,000,000.00

5.12 Supply and install fencing around the splash pad play facility 285 lm 100 $28,500.00

5.13 Supply and upgrade toilet block 1 allowance 200000 $200,000.00

$1,295,700.00

$2,013,420.00

6.00 SOFT LANDSCAPE ITEMS & PLANTING

North West Coastal Highway Buffer (18m wide and 290m length - extends beyond Precinct)

6.01 Supply and plant local revegetation buffer mix (average 1 per 2m2) 2,440 tubestock 8 $19,520.00

6.02 Supply and install organic mulch to plants 2,440 m2 15 $36,600.00

6.03 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 1,220 24-100 Lt bag 125 $152,500.00

$208,620.00

Central Activity Area

6.04 Import and spread organic bush mulch to planting areas (75mm depth) 2,956 m2 30 $88,680.00

6.05 Import and spread organic topsoil to planting areas (75mm depth) 3,330 m2 30 $99,900.00

6.06 Supply and plant lawn 365 m2 20 $7,300.00

6.07 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 740 24-100 Lt bag 125 $92,500.00

6.08 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 1,970 300mm pot 40 $78,800.00

$367,180.00

$575,800.00

7.00 NOMINATED FURNITURE ITEMS

Central Activity Area

7.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
25 items 9000 $225,000.00

7.02 Supply, delivery and installation of bike racks 2 items 1000 $2,000.00

7.03 Supply, delivery and installation of litter bin enclosure 3 items 4,000 $12,000.00

7.04 Supply, delivery and install of Drinking fountain with dog bowl (including plumbing connection) 1 fountain 8,000 $8,000.00

7.05 Supply and install large concrete outdoor picnic/bbq table 2 items 8000 $16,000.00

7.06 Supply and install park benches 8 items 4000 $32,000.00

7.07 Supply and install shade shelters 2 item 80000 $160,000.00

7.08 Supply and install CCTV 2 allowance 10000 $20,000.00

$475,000.00

8.00 Splash Pad Area

8.01 Supply and install retractable shade 1 Allow 200,000 $200,000.00

8.02 Supply and install shelters around the splash pad 2 Allow 60,000 $120,000.00

$320,000.00

$795,000.00TOTAL - NOMINATED FURNITURE ITEMS

TOTAL PRELIMINARIES 

TOTAL - HARD LANDSCAPE 

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING

Roebourne Option 2 - Preliminary Opinion Of Probable Costs (Landscape Construction Works) 

Option 2 Redeveloped Recreation Precinct With A Splash Pad

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)

TOTAL - SERVICES

TOTAL - IRRIGATION

TOTAL - MAINTENANCE & LIABILITY PERIOD



8.00 ARTWORKS/CULTURAL INTERPRETATION

8.01 Artwork / cultural interpretation 1 Allow 150,000 $150,000.00

8.02 Supply and install project signage 1 Allow 25000 $25,000.00

$175,000.00

$4,753,665.00
9.00 PROFESSIONAL FEES & CONTINGENCIES

9.01 Consultant Fee (10%) 0.10 Allow $4,753,665.00 $475,366.50

9.02 Consultant Fee contingency 0.05 Allow $475,366.50 $23,768.33

9.03 Construction Contigency 0.05 Allow $4,753,665.00 $237,683.25

$736,818.08

$5,490,483.08

OPTION 2 , STAGE 2 (3 TO 6 YEARS)
No. Description Qty Unit Rate Total

10.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

10.01 Site Project Management and Mobilisation/Demobilisation 5,000 m2 7.5 $37,500.00

10.02 Site preliminaries, including insurance and OHS requirements 5,000 m2 3 $15,000.00

10.03 Fencing and Works/Traffic Control 100 m2 100 $10,000.00

10.04 Minor Fine Trimming and bulk earthworks (including fence demolition) 5,000 m2 15 $75,000.00

$137,500.00

11.00 IRRIGATION - EXTEND STAGE 1 IRRIGATION

11.01 Mainline and laterals 1 Allow 10,000 $10,000.00

11.02 Ongoing drip irrigation to all garden plants 1,720 m2 5 $8,600.00

11.03 Ongoing drip irrigation to all tree planting 430 per tree 25 $10,750.00

11.04 Ongoing pop up sprinklers to lawn areas 295 m2 18 $5,310.00

$34,660.00

12.00 SERVICES

12.01 Connection of potable water 1 item 40,000 $40,000.00

12.02 Connection of power 1 item 75,000 $75,000.00

$115,000.00

13.00 MAINTENANCE & LIABILITY PERIOD

13.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks 1000 $104,000.00

$104,000.00

$391,160.00

14.00 HARD LANDSCAPE  

14.01 Supply and install dual use footpath/Bike track 3m wide  = 215 mt in length 645 m2 160 $103,200.00

14.02
Supply and install flush concrete edging to specific junctions between lawn, gravel, sand/yarning 

circles and garden bed/mulched areas
600 lin m 60 $36,000.00

14.03 Supply and install 75mm depth stabilised feature gravel 2,704 m2 60 $162,240.00

14.04 Supply and install in situ concrete to skate areas 105 m2 160 $16,800.00

14.05
Construct multiuse wall (handball, boldering wall/skate circuit, backdrop, information board) 

Approximate dimensions 12m length x 2m high. Constuction material concrete or besser block
1 Allow 74655 $74,655.00

14.06
Supply and install/construct skateable items (low walls, grinding bars, skate-able items (ramps, wedge, 

tree domes etc)
1 Allow 150000 $150,000.00

14.07 Supply & place (1/3 'bury in') Pilbara Boulders In Main POS 20 tonne 300 $6,000.00

14.08 Supply and install 1000mm depth coarse washed sand yarning circles 50 m2 80 $4,000.00

$552,895.00

15.00 SOFT LANDSCAPE ITEMS & PLANTING

15.01 Import and spread organic bush mulch to planting areas (75mm depth) 1,720 m2 30 $51,600.00

15.02 Import and spread organic topsoil to planting areas (75mm depth) 2,015 m2 30 $60,450.00

15.03 Supply and plant turf/lawn 295 m2 20 $5,900.00

15.04 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 500 24-100 Lt bag 125 $62,500.00

15.05 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 1,146 tubestock 8 $9,168.00

$189,618.00

16.00 NOMINATED FURNITURE ITEMS

16.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
22 items 9000 $198,000.00

16.02 Supply, delivery and installation of bike racks 2 items 1000 $2,000.00

16.03 Supply, delivery and installation of litter bin enclosure 2 items 4,000 $8,000.00

16.04 Supply, delivery and install of Drinking fountain with dog bowl (including plumbing connection) 1 fountain 8,000 $8,000.00

$216,000.00

17.00 ARTWORKS/CULTURAL INTERPRETATION

17.01 Artwork / cultural interpretation 1 Allow 150,000 $150,000.00

17.02 Project signage 1 Allow 25,000 $25,000.00

$175,000.00

$1,524,673.00

18.00 PROFESSIONAL FEES & CONTINGENCIES

18.01 Consultant Fee (10%) 0.10 Allow $1,524,673.00 $152,467.30

18.02 Consultant Fee contingency 0.05 Allow $152,467.30 $7,623.37

18.03 Construction Contigency 0.05 Allow $1,524,673.00 $76,233.65

$236,324.32

$1,760,997.32TOTAL STAGE 2 (3 - 5 YEARS) LANDSCAPE WORKS 

TOTAL - HARD LANDSCAPE 

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING

TOTAL - NOMINATED FURNITURE ITEMS

TOTAL - ARTWORK

TOTAL STAGE 2 (3 - 5 YEARS) LANDSCAPE WORKS 

TOTAL - PROFESSIONAL FEES & CONTINGENCIES

TOTAL STAGE 1 (1-3 YEARS) LANDSCAPE WORKS 

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)

TOTAL - IRRIGATION

TOTAL - SERVICES

TOTAL - MAINTENANCE & LIABILITY PERIOD

TOTAL PRELIMINARIES 

TOTAL - ARTWORK

TOTAL STAGE 1 (1-3 YEARS) LANDSCAPE WORKS 

TOTAL - PROFESSIONAL FEES & CONTINGENCIES



OPTION 2 , STAGE 3 (6 TO 10 YEARS)
No. Description Qty Unit Rate Total

19.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

19.01 Site Project Management and Mobilisation/Demobilisation 1,500 m2 7.5 $11,250.00

19.02 Site preliminaries, including insurance and OHS requirements 1,500 m2 3 $4,500.00

19.03 Fencing and Works/Traffic Control 1,500 m2 100 $150,000.00

19.04 Minor Fine Trimming after bulk earthworks 1,500 m2 8.5 $12,750.00

19.05 Demolition (Community Hall) 1 Allow 400000 $400,000.00

$578,500.00

20.00 SERVICES

20.01 Connection of potable water and drinking fountain 1 item 60,000 $60,000.00

20.02 Connection of power 1 item 100,000 $100,000.00

$160,000.00

21.00 IRRIGATION - EXTEND STAGE 2 IRRIGATION

21.01 Mainline and laterals 1 Allow 10,000 $10,000.00

21.02 Ongoing drip irrigation to all garden plants 1,900 m2 5 $9,500.00

21.03 Ongoing drip irrigation to all tree planting 715 per tree 25 $17,875.00

$37,375.00

22.00 MAINTENANCE & LIABILITY PERIOD

22.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks 1000 $104,000.00

$104,000.00

$879,875.00

23.00 HARD LANDSCAPE

23.01 Supply & place (1/3 'bury in') Pilbara Boulders adjacent multiuse wall 15 tonne 300 $4,500.00

23.02 Construct dual use footpath along south of oval and to Harding Street  = 340 mt in length 1,030 m2 160 $164,800.00

$169,300.00

24.00 SOFT LANDSCAPE ITEMS & PLANTING

24.01 Supply and plant 24-100 Lt bag trees to car park areas 715 24-100 Lt bag 125 $89,375.00

24.02 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 1,900 tubestock 8 $15,200.00

24.03 Import and spread organic bush mulch to planting areas (75mm depth) 2,860 m2 30 $85,800.00

24.04 Import and spread organic topsoil to planting areas (75mm depth) 2,860 m2 30 $85,800.00

$276,175.00

25.00 NOMINATED FURNITURE ITEMS

25.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
30 items 9000 $270,000.00

25.02 E-learning/Wifi (No allowance for power outlet connection - mitigate charging equipment) 1 Allow 50000 $50,000.00

25.03 Digital Projector 1 Allow 50000 $50,000.00

25.04 Project signage 1 Allow 25000 $25,000.00

$395,000.00

26.00 BUILDINGS

26.01

Community Hall and toilets (including mobilisation) (Allowance of building 600m2 - Further feasibility 

study to be conducted into m2 requirement and associated costing of building to be utilised as 

cyclone excavation shelter)

1 Allow 6,500,000.0 $6,500,000.00

$6,500,000.00

$8,220,350.00

27.00 PROFESSIONAL FEES & CONTINGENCIES

27.01 Consultant Fee (10%) 0.10 Allow $8,220,350.00 $822,035.00

27.02 Consultant Fee contingency 0.05 Allow $822,035.00 $41,101.75

27.03 Construction Contigency 0.05 Allow $8,220,350.00 $411,017.50

27.04 Inflation estimate 0.15 Allow $8,220,350.00 $1,233,052.50

$2,507,206.75

$10,727,556.75

$17,979,037.14

TOTAL STAGE 3 (6-10 YEARS) LANDSCAPE WORKS 

OPTION 2 REDEVELOPED RECREATION PRECINCT WITH A SPLASH PAD TOTAL LANDSCAPE WORKS 

TOTAL - HARD LANDSCAPE

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING

TOTAL - NOMINATED FURNITURE ITEMS

TOTAL - BUILDINGS

TOTAL STAGE 3 (6-10 YEARS) LANDSCAPE WORKS 

TOTAL - CONTINGENCIES

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)

TOTAL - SERVICES

TOTAL - IRRIGATION

TOTAL - MAINTENANCE & LIABILITY PERIOD

TOTAL PRELIMINARIES 



14th October 2013

No. Description Qty Unit Rate Total

1.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

1.01 Site Project Management and Mobilisation/Demobilisation 13,860 m2 7 $97,020.00

1.02 Site preliminaries, including insurance and OHS requirements 13,860 m2 3 $41,580.00

1.03 Fencing and Works/Traffic Control 1 Allow 30000 $30,000.00

1.04 Minor Fine Trimming and bulk earthworks 6,900 m2 8.5 $58,650.00

1.05 Demolition (includes existing pool, amenities, plant equipment and plant room) 1 Allow 600000 $600,000.00

$827,250.00

2.00 SERVICES

2.01 Connection of potable water and to drinking fountain 1 item 40,000 $40,000.00

2.02 Connection of power 1 item 65,000 $65,000.00

$105,000.00

$0.00

3.00 IRRIGATION

3.01 Headwork's for potable water connection and water fees (40mm) 1 item 40,000 $40,000.00

3.02 Mainline and laterals including to buffer area planting 1 Allow 30,000 $30,000.00

3.03 Ongoing drip irrigation to all garden plants and buffer area plants 4,440 m2 5 $22,200.00

3.04 Ongoing drip irrigation to all tree planting 1,970 per tree 25 $49,250.00

3.05 Ongoing pop up sprinklers to lawn areas 505 m2 18 $9,090.00

$150,540.00

4.00 MAINTENANCE & LIABILITY PERIOD $0.00

4.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks 1000 $104,000.00

$104,000.00

$1,186,790.00

5.00 HARD LANDSCAPE  $0.00

Central Activity Area (Area = 6,800  m2)

5.01 Supply and install dual use footpath/Bike track 3m wide  = 385 mt in length 1150 m2 160 $184,000.00

5.02
Supply and install flush concrete edging to specific junctions between lawn, gravel, sand/yarning 

circles and garden bed/mulched areas
1100 lin m 60 $66,000.00

5.03 Supply and install 75mm depth stabilised feature gravel 3,050 m2 60 $183,000.00

5.04 Supply and install in situ concrete to skate areas 110 m2 160 $17,600.00

5.05 Supply and install/construct skateable items 1 Allow $250,000.00 $250,000.00

5.06 Supply & place (1/3 'bury in') Pilbara Boulders 30 tonne 300 $9,000.00

5.07 Supply and install 1m depth coarse washed sand yarning circles 100 m2 80 $8,000.00

$717,600.00

6.00 SOFT LANDSCAPE ITEMS & PLANTING $0.00

North West Coastal Highway Buffer (approx. 18m wide and ? depth)

6.01 Supply and plant local revegetation buffer mix plants (average 1 per 2m2) 2,440 tubestock 8 $19,520.00

6.02 Supply and install organic mulch to plants 2,440 m2 15 $36,600.00

6.03 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 1,220 24-100 Lt bag 125 $152,500.00

$208,620.00

Central Activity Area (Area / m2)

6.04 Import and spread organic bush mulch to planting areas (75mm depth) 3,020 m2 30 $90,600.00

6.05 Import and spread organic topsoil to planting areas (75mm depth) 3,525 m2 30 $105,750.00

6.06 Supply and plant lawn 505 m2 20 $10,100.00

6.07 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 750 24-100 Lt bag 125 $93,750.00

6.08 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 2,000 300mm pot 40 $80,000.00

$380,200.00

$588,820.00

7.00 NOMINATED FURNITURE ITEMS

7.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
25 items 9000 $225,000.00

7.02 Supply, delivery and installation of bike racks 2 items 1000 $2,000.00

7.03 Supply, delivery and installation of litter bin enclosure 3 items 4,000 $12,000.00

7.04 Supply, delivery and install of Drinking fountain with dog bowl (including plumbing connection) 1 fountain 8,000 $8,000.00

7.05 Supply and install large concrete outdoor picnic/bbq table 2 items 8000 $16,000.00

7.06 Supply and install concrete benches 8 items 4000 $32,000.00

7.07 Supply and install shade shelters 2 item 80000 $160,000.00

7.08 Supply and install playground equipment/nature play 1 Allow 80000 $80,000.00

7.09 Supply and install CCTV 2 Allow 10000 $20,000.00

$555,000.00

8.00 ARTWORKS/CULTURAL INTERPRETATION

8.01 Artwork/cultural interpretation 1 Allow 200000 $200,000.00

8.02 Supply and install project signage 1 allow 25000 $25,000.00

$225,000.00

$3,273,210.00

9.00 PROFESSIONAL FEES & CONTINGENCIES

9.01 Consultant Fee (10%) 0.10 Allow $3,273,210.00 $327,321.00

9.02 Consultant Fee contingency 0.05 Allow $327,321.00 $16,366.05

9.03 Construction Contigency 0.05 Allow $3,273,210.00 $163,660.50

$507,347.55

$3,780,557.55

OPTION 3, STAGE 2 (3 TO 6 YEARS)

TOTAL - NOMINATED FURNITURE ITEMS

TOTAL - ARTWORKS

TOTAL STAGE 1 (1-3 YEARS) LANDSCAPE WORKS 

TOTAL - PROFESSIONAL FEES & CONTINGENCIES

TOTAL STAGE 1 (1-3 YEARS) LANDSCAPE WORKS 

TOTAL - IRRIGATION

TOTAL - MAINTENANCE & LIABILITY PERIOD

TOTAL PRELIMINARIES 

TOTAL - HARD LANDSCAPE 

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING

Roebourne Option 3 - Preliminary Opinion Of Probable Costs (Landscape Construction Works) 

Option 3 Redeveloped Recreation Precinct With Meandering Skate Scape 

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)

TOTAL - SERVICES



No. Description Qty Unit Rate Total

10.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

10.01 Site Project Management and Mobilisation/Demobilisation 5,000 m2 7.5 $37,500.00

10.02 Site preliminaries, including insurance and OHS requirements 5,000 m2 3 $15,000.00

10.03 Fencing and Works/Traffic Control 100 m2 100 $10,000.00

10.04 Minor Fine Trimming and bulk earthworks (including fence demolition) 5,000 m2 15 $75,000.00

$137,500.00

11.00 IRRIGATION - EXTEND STAGE 1 IRRIGATION

11.01 Mainline and laterals 1 Allow 10,000 $10,000.00

11.02 Ongoing drip irrigation to all garden plants 1,720 m2 5 $8,600.00

11.03 Ongoing drip irrigation to all tree planting 430 per tree 25 $10,750.00

11.04 Ongoing pop up sprinklers to lawn areas 295 m2 18 $5,310.00

$34,660.00

12.00 SERVICES

12.01 Connection of potable water and drinking fountain 1 item 40,000 $40,000.00

12.02 Connection of power 1 item 75,000 $75,000.00

$115,000.00

13.00 MAINTENANCE & LIABILITY PERIOD $0.00

13.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks 1000 $104,000.00

$104,000.00

$391,160.00

14.00 HARD LANDSCAPE  $0.00

14.01 Supply and install dual use footpath/Bike track 3m wide = ? mt in length 640 m2 110 $70,400.00

14.02
Supply and install flush concrete edging to specific junctions between lawn, gravel, sand/yarning 

circles and garden bed/mulched areas
600 lin m 60 $36,000.00

14.03 Supply and install 75mm depth stabilised feature gravel 2,704 m2 60 $162,240.00

14.04 Supply and install in situ concrete to skate areas 105 m2 160 $16,800.00

14.05
Construct multiuse wall (handball, boldering wall/skate circuit, backdrop, information board) 

Approximate dimension 12m x 2m high. Possible construction material concrete or besser block
1 Allow 74655 $74,655.00

14.06
Supply and install/construct skateable items (low walls, grinding bars, various skate-able items (ramps, 

wedges, tree domes etc)
1 Allow 150000 $150,000.00

14.07 Supply & place (1/3 'bury in') Pilbara Boulders In Main POS 20 tonne 300 $6,000.00

14.08 Supply and install 1000mm depth coarse washed sand yarning circles 50 m2 80 $4,000.00

$520,095.00

15.00 SOFT LANDSCAPE ITEMS & PLANTING $0.00

15.01 Import and spread organic bush mulch to planting areas (75mm depth) 1,720 m2 30 $51,600.00

15.02 Import and spread organic topsoil to planting areas (75mm depth) 2,015 m2 30 $60,450.00

15.03 Supply and plant turf/lawn 295 m2 20 $5,900.00

15.04 Supply and plant 24-100 Lt bag trees to all garden bed areas (1/4m2) 500 24-100 Lt bag 125 $62,500.00

15.05 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 1,146 tubestock 8 $9,168.00

$189,618.00

16.00 NOMINATED FURNITURE ITEMS

16.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
22 items 9000 $198,000.00

16.02 Supply, delivery and installation of bike racks 2 items 1000 $2,000.00

16.03 Supply, delivery and installation of litter bin enclosure 2 items 4,000 $8,000.00

16.04 Supply, delivery and install of Drinking fountain with dog bowl (including plumbing connection) 1 fountain 8,000 $8,000.00

$216,000.00

17.00 ARTWORKS/CULTURAL INTERPRETATION

17.01 Artwork/cultural interpretation 1 Allow 150000 $150,000.00

17.02 Project signage 1 Allow 25000 $25,000.00

$175,000.00

$1,491,873.00

18.00 PROFESSIONAL FEES & CONTINGENCIES

18.01 Consultant Fee (10%) 0.10 Allow $1,491,873.00 $149,187.30

18.02 Consultant Fee contingency 0.05 Allow $149,187.30 $7,459.37

18.03 Construction Contigency 0.05 Allow $1,491,873.00 $74,593.65

$231,240.32

$1,723,113.32

OPTION 3, STAGE 3 (6 TO 10 YEARS)
No. Description Qty Unit Rate Total

19.00 SITE MANAGEMENT & SITE PRELIMINARIES (as required)

19.01 Site Project Management and Mobilisation/Demobilisation 1,500 m2 7.5 $11,250.00

19.02 Site preliminaries, including insurance and OHS requirements 1,500 m2 3 $4,500.00

19.03 Fencing and Works/Traffic Control 100 m2 100 $10,000.00

19.04 Minor Fine Trimming after bulk earthworks 1,500 m2 8.5 $12,750.00

19.05 Demolition (Community Hall)  1 Allow 400000 $400,000.00

$438,500.00

20.00 SERVICES

20.01 Connection of potable water and drinking fountain 1 item 60,000 $60,000.00

20.02 Connection of power 1 item 100,000 $100,000.00

$160,000.00

21.00 IRRIGATION - EXTEND STAGE 2 IRRIGATION

21.01 Mainline and laterals 1 Allow 10,000 $10,000.00

TOTAL - SERVICES

TOTAL - NOMINATED FURNITURE ITEMS

TOTAL - ARTWORKS

TOTAL STAGE 2 (3 - 5 YEARS) LANDSCAPE WORKS 

TOTAL - PROFESSIONAL FEES & CONTINGENCIES

TOTAL STAGE 2 (3 - 5 YEARS) LANDSCAPE WORKS 

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)

TOTAL - IRRIGATION

TOTAL - SERVICES

TOTAL - MAINTENANCE & LIABILITY PERIOD

TOTAL PRELIMINARIES 

TOTAL - HARD LANDSCAPE 

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING

TOTAL -  SITE MANAGEMENT & SITE PRELIMINARIES (as required)



21.02 Ongoing drip irrigation to all garden plants 715 m2 5 $3,575.00

21.03 Ongoing drip irrigation to all tree planting 1,900 per tree 25 $47,500.00

$61,075.00

22.00 MAINTENANCE & LIABILITY PERIOD $0.00

22.01 Twenty Four (24) Month maintenance & liability period following practical completion 104 weeks 1000 $104,000.00

$104,000.00

$763,575.00

23.00 HARD LANDSCAPE

23.01 Supply & place (1/3 'bury in') Pilbara Boulders adjacent multiuse wall 6 tonne 200 $1,200.00

23.02 Construct dual use footpath along south of oval and to Harding Street = ? mt in length 1,030 m2 110 $113,300.00

$114,500.00

24.00 SOFT LANDSCAPE ITEMS & PLANTING $0.00

24.01 Supply and plant 24-100 Lt bag trees to car park areas 715 24-100 Lt bag 125 $89,375.00

24.02 Supply and plant local garden bed plants including edible to kitchen gardens (1/1.5m2) 1,900 tubestock 8 $15,200.00

24.03 Import and spread organic bush mulch to planting areas (75mm depth) 2,860 m2 30 $85,800.00

24.04 Import and spread organic topsoil to planting areas (75mm depth) 2,860 m2 30 $85,800.00

$276,175.00

25.00 NOMINATED FURNITURE ITEMS

25.01
Supply, delivery and installation of pole top reflector lights BEGA 8201 and concrete footing to cyclonic 

rating
30 items 9000 $270,000.00

25.02 E-learning/Wifi (No allowance for power connection point) 1 Allow 50000 $50,000.00

25.03 Digital Projector 1 Allow 50000 $50,000.00

25.04 Project signage 1 allow 25000 $25,000.00

$395,000.00

26.00 BUILDINGS $0.00

26.01

Community Hall and toilets (including mobilisation) (Allowance of building 600m2 - Further feasibility 

study to be conducted into m2 requirement and associated costing of building to be utilised as 

cyclone excavation shelter)

1 allow 6,500,000.0 $6,500,000.00

$6,500,000.00

$8,049,250.00

27.00 PROFESSIONAL FEES & CONTINGENCIES

27.01 Consultant Fee (10%) 0.10 Allow $8,049,250.00 $804,925.00

27.02 Consultant Fee contingency 0.05 Allow $804,925.00 $40,246.25

27.03 Construction Contigency 0.05 Allow $8,049,250.00 $402,462.50

27.04 Inflation estimate 0.15 Allow $8,049,250.00 $1,207,387.50

$2,455,021.25

$10,504,271.25

$16,007,942.12

TOTAL - NOMINATED FURNITURE ITEMS

TOTAL - BUILDINGS

TOTAL STAGE 3 (6 - 10 YEARS) LANDSCAPE WORKS 

TOTAL - CONTINGENCIES

TOTAL STAGE 3 (6 - 10 YEARS) LANDSCAPE WORKS 

OPTION 3 REDEVELOPED RECREATION PRECINCT WITH MEANDERING SKATE SCAPE TOTAL LANDSCAPE WORKS 

TOTAL - IRRIGATION

TOTAL - MAINTENANCE & LIABILITY PERIOD

TOTAL PRELIMINARIES 

TOTAL - HARD LANDSCAPE

TOTAL - SOFT LANDSCAPE ITEMS & PLANTING


