Shakespeare Street Units (1/30) Bulgarra
- Redevelopment - Scope of Works

The broad scope of works set out below has been formed through inspections and investigatory
works undertaken by City Officers and its preferred trade contactors on the thirty residential units
at Shakespeare Street and following a detailed review will be the basis of the proposed full scope
of works and technical specification for Tender.

A. Unit Standards

There are typically four unit types across the site that have been categorised based on the scope
of works required as follows:

a) Type One — Units in the original condition and require extensive modification and
refurbishment. The current scope of works identified include demolition, services and a full
replacement of mechanical (AC split systems & Extraction). New fencing including shade
structure, make good penetrations, external painting of ground floor, new front door, internal
cabinetry modifications, security screens and retain and make good existing cyclone screens.
In additional to laundry, bath and kitchen modifications a new electrical distribution board,
smoke detectors, switches and GPQO’s, new hot water unit, internal plumbing, interior paint, new
floors, cleaning steel remediation and paint existing carport and shade structure etc.

b) Type Two- Units were previously gutted before a proposed refurbishment. However, the current
scope of works as identified includes demolition, services, and full replacement of mechanical
services (AC & Extraction), new fencing including shade structure, make good penetrations,
external painting of ground floor, new front door, internal doors, and security doors, retain and
make good existing cyclone screens. In addition to new Laundry, Bath, and Kitchen, new
electrical including distribution board, smoke detectors, switches and GPO’s, new hot water
unit, internal plumbing, interior paint, minor repairs to robe, retain existing floors, new courtyard
hose cock, high pressure clean, steel remediation and paint existing carport and shade structure
etc.

c) Type Three — Units have been previously refurbished however the scope of works identified
include demolition, of services, full replacement of mechanical (AC & Extraction). new fencing
including shade structure, make good penetrations, external painting of ground floor, new front
door, internal doors, and security doors, retain and make good existing cyclone screens, retain
existing Laundry, Bath, and Kitchen, new electrical including distribution board, smoke
detectors, switches and GPO’s, internal paint, minor repairs to robe, retain existing floors, new
courtyard hose cock, high pressure clean, steel remediation and paint existing carport and
shade structure etc.

d) Type Four — Units have had partial refurbishment however come with a variety of variations in
the kitchen, bathroom, and wet areas. The current scope of works identified include demaolition,
services and a full replacement of mechanical (AC & Extraction). New fencing including shade
structure, make good penetrations, external painting of ground floor, new front door, internal
cabinetry modifications, security screens and retain and make good existing cyclone screens.
New electrical distribution board, smoke detectors, switches and GPO’s, some new hot water
units, internal plumbing modifications, interior paint, new floors, high pressure clean, steel
remediation and paint existing carport and shade structure etc.
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B. Common Works
As part of the proposed redevelopment, common or site works are required to complete the
activation as follows:

a) Sewer works — The main servicing the five Blocks has failed due to age, tree roots and lack of
use and requires repair and replacement.

b) Fencing Works — Given modern functionality the ‘front door’ strata provision is no longer
practical or desirable for future tenants and amalgamating the common area allows for larger
rear courtyards typically. The creation of larger rear courtyards does require consideration of
the current site falls to and demolition of the existing fences and common pavement at the rear
of the Units. 1800 h fencing to enclose rear

c) Crossover — Currently the units have a single crossover access point which inhibits efficient
vehicle movements. Providing additional cross overs reduce the concentration of vehicle
traffic, facilitating the isolation of resident traffic during construction etc.

d) Electrical Distribution Board — Currently each unit requires individual metering from the site
main switchboard. Minor additional upgrades are required to the existing board.

e) Common Area — The existing common areas comprise of gravel shared car parking and
amenity. There is a requirement for general lighting and the potential for solar lights to
provide a low maintenance alternative. The shared existing footpath will require removal
and levelling to resolve potential future drainage issues. Provision of additional visitor
parking can potentially be accommodated adjacent to the proposed crossover.
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Sread of scope types- Proposed initial réfurbishment to Block A
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